

Appendix B



RC SPENCER ASSOCIATES INC.
Consulting Engineers

3 May 2021
File No. 20-1000

The Corporation of the Town of Kingsville
2021 Division Road North
Kingsville, Ontario
N9Y 2Y9

Attention: Mr. Tim Del Greco, P.Eng.
Manager of Engineering

Re: Road 2 East Reconstruction – Phase 1
Tender Results

Dear Tim:

Tenders for the Road 2 East Reconstruction (Phase 1) were received on 30 April 2021. The results are listed below in ascending order:

<u>Contractor</u>	<u>Bid</u> (including H.S.T.)
1. J&J Lepera Infrastructures	\$ 6,582,250.00
2. D'Amore Construction (2000) Ltd.	\$ 6,694,435.27
3. Nevan Construction Inc.	\$ 7,001,762.50
4. Major Construction (2010) Ltd.	\$ 7,088,407.18
5. Sterling Ridge Infrastructure Inc.	\$ 7,371,344.82
6. SheaRock Construction Group Inc.	\$ 7,845,765.15
7. Amico Infrastructures Inc.	\$ 8,846,623.10

We have checked the Tender submissions and determined that there were no mathematical errors made.

It is our recommendation that we obtain written confirmation from J&J Lepera Infrastructures Inc. that they will dedicate all of the key staff outlined in "Statement B" of their Tender submission and complete the work in accordance with the construction timelines set out in the Tender documents, as time is of the essence on this project.



We therefore recommend that the Town accept the low tender submitted by J&J Lepera Infrastructures Inc., in the amount of **\$5,825,000.00** plus \$757,250.00 (13% HST), for a total of \$6,582,250.00.

Please note that this total contract amount falls within our estimated construction budget of \$ 5,910,000.00 plus HST previously submitted in September 2020.



Yours Truly,
RC Spencer Associates Inc.

Richard C. Spencer, M.A.Sc., P.Eng.
President

cc: Andrew Plancke